

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

1. CONTRACT ID CODE PAGE OF PAGE

1 7

2. AMENDMENT/MODIFICATION NO. <b>0002</b>	3. EFFECTIVE DATE <b>06 June 2008</b>	4. REQUISITION/PURCHASE REQ.	PROJECT NO. (If applicable) <b>P-1163 &amp; P1164</b>
--	--	------------------------------	--

6. ISSUED BY <b>COMMANDER NAVAL FACILITIES ENGINEERING COMMAND MID-ATLANTIC 6506 HAMPTON BLVD. NORFOLK, VIRGINIA 23508</b>	Code N40085	7. ADMINISTERED BY (If other than item 6.)  See Item 6.	Code
	Code		

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)	<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION NO. <b>N40085-06-R-6029X0007</b>
	<input type="checkbox"/>	9B. DATED (SEE ITEM 11) <b>22 May 2008</b>
	<input type="checkbox"/>	10A. MODIFICATION OF CONTRACT/ORDER NC
		10B. DATED (SEE ITEM 13)

CODE	FACILITY CODE
------	---------------

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers  is extended  is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 3 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which include a reference to the solicitation and amendment numbers. **FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.** If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)	
---	--

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

<input type="checkbox"/>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14. ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATION CHANGES (such as changes in paying office, appropriation date, etc.)
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER: (specify type of modification and authority)

E. IMPORTANT: Contractor  is not  is required to sign this document and return 1 copy to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.  
**P1163 MAIN GATE PHYSICAL SECURITY UPGRADE MARINE CORPS BASE CAMP LEJEUNE, NORTH CAROLINA & P1164 PHYSICAL SECURITY UPGRADES -- PINEY GREEN, MARINE CORPS BASE CAMP LEJEUNE NORTH CAROLINA**

This Solicitation Amendment 0002 is issued to make corrections to the Technical Specifications issued with the Solicitation. The attached pages represent Technical Specification Amendment 0001 corrections to Technical Specifications 566826 & 566828 (specifically). The due date for proposals remains Monday, 23 June 2008 by 2:00 PM.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR (Same as Item 8)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____	16C. DATE SIGNED
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

## CONTINUATION SHEET

**PART 2****SECTION 01 14 00.05 20 WORK RESTRICTIONS FOR DESIGN-BUILD****1.3.5.1 Location of Underground Utilities**

In subparagraph a, **REPLACE** 5 days with "15 days".

**PART 3****3. SITE ANALYSIS****3.2.9 Demolition**

**ADD** the following to the end of the second paragraph:

"Coordinate through the Contracting Officer with the Installation Safety & Security (ISS) Department on the demolition schedule of the "Cat Claw" devices to allow MCB Camp Lejeune to salvage parts of the systems."

**DELETE** paragraph 3.2.11 and **REPLACE** with the following:

**"3.2.11 Permits/Approvals**

It is the Contractor's responsibility to ensure that all permits necessary for construction have been secured prior to beginning construction. The Contractor is responsible for all permit application fees.

Permits and approvals required from the State of North Carolina's Department of Environmental and Natural Resources (NCDENR) include, but are not limited to:

**Erosion and Sediment Control:**

The successful contractor is responsible for preparing a Sedimentation and Erosion Control Plan in accordance with Chapter 4 of Title 15A of the North Carolina Administrative Code (T15A.04), and obtaining final plan and specification approval from NCDENR, Division of Land Quality. The North Carolina Erosion & Sediment Control Planning and Design Manual should be used when determining control measures. This publication can be found at <http://www.dlr.enr.state.nc.us>.

A completed Financial Responsibility/Ownership Application must be submitted, as well as plans and specifications, to the Camp Lejeune Public Works Officer to obtain Financial Responsibility/Ownership signatures and notarization.

**Water Distribution System:**

The successful contractor is responsible for submitting a complete design package and Engineer's Report in accordance with Title 15A: 18C.0307 to the NCDENR, Division of Water Quality and obtaining approval of the "Application for Approval of Engineering Plans and Specifications for Water Supply Systems," prior to constructing any water systems. A copy of the Application for Approval and related information can be accessed via the Public Water Supply Section website at [www.deh.enr.state.nc.us/pws/index.htm](http://www.deh.enr.state.nc.us/pws/index.htm).

A completed Permit Application for Approval must be submitted, as well as an Engineer's Report and plans/specifications, to the Camp Lejeune Public Works Officer to obtain Owner signatures. Please contact Camp Lejeune Public Works Office for proper Water System Management Plan (WSMP) No.

**Sanitary Sewer System:**

The successful contractor is responsible for submitting a complete design package to the NCDENR, Division of Water Quality and obtaining a permit prior to beginning any sewer construction. Applications can be found at <http://h2o.enr.state.nc.us/wastewater.html>. The successful contractor is also responsible for submitting a complete design package to the NCDENR, Division of Environmental Health/ County Health Department and obtaining permits to construct and operate the septic system prior to beginning any construction on that system.

Completed Permit Applications for Approval must be submitted, as well as plans and specifications, to the Camp Lejeune Public Works Officer to obtain Owner signatures.

**Stormwater Management Permit:**

Storm drainage and stormwater management shall be designed in accordance with UFC 3-200-10N, *Civil Engineering* and the North Carolina Department of Environmental and Natural Resources (NCDENR) Division of Water Quality criteria and policies. The Contractor shall submit a permit application and obtain stormwater management permit approval to comply with 15A NCAC 02H of the North Carolina Administrative Code. The BMP manual can be found at [http://h2o.enr.state.nc.us/su/bmp\\_forms.htm](http://h2o.enr.state.nc.us/su/bmp_forms.htm).

A completed Permit Application for Approval and BMP Operation and Maintenance Agreement form(s) must be submitted, as well as plans and specifications, to the Camp Lejeune Public Works Officer to obtain Owner signatures.

Permits and approvals required from the State of North Carolina's Department of Transportation (NCDOT) include, but are not limited to:

**Traffic Signalization Agreement:**

The successful contractor is responsible for submitting a traffic signalization agreement to NCDOT with required documents and obtaining approval. Required documents include final design plans for traffic signal improvements at NC Route 24 and Piney Green Road. The point of contact for the traffic signalization agreement is Mr. Joe Chance of the Wilmington NCDOT Division 3 Office.

**Encroachment and Driveway Access Agreements:**

The successful contractor is responsible for submitting encroachment and driveway access agreements to NCDOT with required documents and obtaining approval. Required documents include final design plans for intersection improvements at NC Route 24 and Piney Green Road. The point of contact for the encroachment and driveway access agreements is Mr. Robert Vause of the Jacksonville NCDOT District Engineer, Division 3 Office.

Completed NCDOT Agreement form(s) must be submitted, as well as plans and specifications, to the Camp Lejeune Public Works Officer to obtain Owner signatures.

Approvals required from MCB Camp Lejeune include, but are not limited to:

**Traffic Control Plan:**

The successful Contractor is responsible for submitting and obtaining approval from the Base Planning Department on a traffic control plan for both gates as well as the intersection improvements at Piney Green Road and NC Route 24. The traffic control plan shall incorporate special scheduling requirements noted in Part 2."

**6. ENGINEERING SYSTEMS REQUIREMENTS**

**D50 ELECTRICAL**

**D509002 EMERGENCY LIGHTING AND POWER**

In the fourth paragraph, **CHANGE** the second sentence to read "The fuel tank for each generator shall have fuel capacity to provide 24 hours of emergency power at full load."

**E10 EQUIPMENT**

**E109003 VARIABLE MESSAGE SIGN EQUIPMENT**

**DELETE** paragraph and photo and **REPLACE** with the following:

"Provide Variable Message Sign to match existing base-wide equipment as manufactured by Visiontech, Serial number: M9104 W-V4, (800) 927-1778, or equal. Other acceptable manufacturers are: Daktronics, Inc. and Sunrise Systems, Inc. Variable message sign shall be similar in features, size, display, and power requirements. Use current Marine Corps logo and provide sign in location as directed by the Contracting Officer."




## **G20 SITE IMPROVEMENTS**

### **G201090 OTHER ROADWAYS**

**ADD** the following paragraph at the end of the first paragraph:

"Note another Camp Lejeune project is currently under construction to pave a portion of Old Sawmill Road, approximately 315 feet of paving that extends from Holcomb Boulevard to 50 feet beyond the existing railroad tracks. See attached sketch. Coordinate with this construction project through the Contracting Officer."

# Repave / Pave Old Saw Mill Road



**PART 4**

**E10 EQUIPMENT**

**E109003 VARIABLE MESSAGE SIGN EQUIPMENT**

**DELETE** paragraph and **REPLACE** with the following:

“Provide Variable Message Sign to match existing base-wide equipment as manufactured by Visiontech, Serial number: M9104 W-V4, (800) 927-1778, or equal. Other acceptable manufacturers are: Daktronics, Inc. and Sunrise Systems, Inc. Variable message sign shall be similar in features, size, display, and power requirements. Use current Marine Corps logo and provide sign in location as directed by the Contracting Officer.”

END OF AMENDMENT