

**NAVFAC
SPECIFICATION**

**WO 5692654
REPAIRS AND
IMPROVEMENTS 1667**

MCAS Cherry Point, NC

AMENDMENT #03

IMPORTANT

This amendment should be acknowledged when your proposal is submitted. Failure to acknowledge the amendment may constitute grounds for rejection of the proposal.

If your proposal has been submitted prior to the receipt of this amendment, acknowledgement should be made by telegram, which should state whether the price contained in your proposal is to remain unchanged, is to be decreased by an amount, or is to be increased by an amount. The acknowledgement must be received prior to proposal opening time.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE 1	OF PAGES 2
2. AMENDMENT/MODIFICATION NO. 0003	3. EFFECTIVE DATE 09/19/2014	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable) 5692654		
6. ISSUED BY CG MCAS Cherry Point FACILITIES, ROICC B-163, CURTIS ROAD PSC BOX 8006 CHERRY POINT, NC 28533		Code N40085	7. ADMINISTERED BY (If other than item 6.)		Code
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) AMENDMENT MUST BE ACKNOWLEDGED WITH YOUR PROPOSAL			<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION Repairs & Improvements B-1667	
			<input type="checkbox"/>	9B. DATED (SEE ITEM 11)	
			<input type="checkbox"/>	10A. MODIFICATION OF CONTRACT/ORDER NO.	
			<input type="checkbox"/>	10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE				

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers is extended is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

- A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14. ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
- B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATION CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103 (b).
- C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
- D. OTHER: (specify type of modification and authority)
- E. IMPORTANT: Contractor is not is required to sign this document and return **original** to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

WO 5692654 – REPAIRS AND IMPROVEMENTS TO 1667, MCAS CHERRY POINT, NC

This amendment is being issued to provide the attached changes.

See Attached.

Proposal due date is extended to 1400 Wednesday 24 Sept 2014.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR (Same as Item 8)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY	16C. DATE SIGNED
_____ (Signature of person authorized to sign)		_____ (Signature of Contracting Officer)	

AMENDMENT INFORMATION SHEET

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01 11 00 - SUMMARY OF WORK

Modify paragraph 1.4.c to change the SCHEDULED START DAY for the NORTH SIDE to SEPTEMBER 15, 2015 and to change the SCHEDULED COMPLETION DAY for the NORTH SIDE to MARCH 15, 2016.

SECTION 01 14 00 - WORK RESTRICTIONS

Delete paragraph 1.1.c in its entirety and replace with revised the following text:

"When beginning renovation work on the NORTH SIDE (VMA-223), the Contractor shall remove, store, and protect all furniture on the NORTH SIDE of Hangar 1667 for the duration of the renovation work. Furniture and other property from offices, shops, and other work sites within the NORTH SIDE of Hangar 1667 must be stored in a secure, climate-controlled facility. Prior to the removal of furniture and other property, the Contractor and Government representative shall conduct a room-by-room physical inventory and condition assessment. Documentation of the physical inventory and condition assessment must be signed by both parties and forwarded to the Asset Management Division, Real Property & GFE Branch. After the renovation work on the NORTH SIDE is complete, the Contractor shall remove furniture from storage, install, and perform functionality checks where appropriate. A post physical inventory and condition assessment must be completed by the Contractor and Government representative and forwarded to the Real Property & GFE Branch prior to the acceptance of the space to the Government. The Government (end user) will be responsible for the storage of business related items (files, computers, etc.). Non-serviceable items will be disposed of by the Government (end user)."

Delete paragraph 1.1.d in its entirety and replace with revised the following text:

"When beginning renovation work on the SOUTH SIDE (VMA-542), the Contractor shall dispose of existing furniture and other property being replaced from the offices, shops, and other work sites within the SOUTH SIDE of Hangar 1667. Government representatives shall identify items that the Contractor will take to DRMO and items that the Contractor will take to the Facilities Property Warehouse, Building 151 on Phantom Road. The Government will provide the Contractor with instructions and guidance for the proper disposition for all appropriate material types. The Government shall provide and install new furniture. Furniture installation must be coordinated with the Contracting Officer/Government representative and Contractor."